

Bid Package No. 22A – Plumbing – Hospital for the Moffitt Expansion Hospital.

All of the attachments can also be found on <https://app.box.com/s/zv9kpbz5xq8qcxhg8fnh6xw373fmjv76>

Item No.	Description
1	Instructions to Bidders
2	Schedule B Supplement #1
3	Bid Proposal Form
4	Drawings/Specifications
5	Geotechnical Reports
6	Requests for Information
7	Schedule
8	Logistics Plan
9	Quality Assurance Quality Control Plan
10	Safety Plan
11	Prequalification Package
12	Subcontract Boilerplate (See also Schedules A-H)
13	Direct Purchase Order Terms and Conditions
14	Construction Noise Ordinance
15	Contractor Controlled Insurance Program (CCIP) Manual
16	Owner Furnished Equipment List
17	Premier Agreements List
18	Schedule B Supplement #2
19	BIM Plan

Important Dates: **All RFIs are due by Wednesday, August 12th, 2020 at noon.**

Horus Construction Services will be hosting meetings to review and discuss Moffitt’s diversity goals for the project. If Subcontractor needs any help regarding diversity goals please contact Candice Graham-Scotland at 813.326.3719 or Candice.scotland@horus-cs.com

Bid Due Date: **Friday, August 14th, 2020 at 3:00 p.m.**

All Proposals shall be firm, lump sum pricing and shall be delivered electronically via email to:

Attn: Brian Albertson, MEP Project Manager

E-Mail: balbertson@barrandbarr.com

Please send proposals to Brian only.

It is the responsibility of the Bidder to confirm that Barr & Barr has received its Proposal. No telephone or oral Proposals will be considered.

All Proposals must be accompanied by the items listed in the bid checklist provided with the bid documents.



Thank you in advance for your interest in this project and we look forward to receipt of your firm's bid proposal.

Mark Madjeski

Mark Madjeski
Superintendent



2002 N. Lois Avenue
Suite 270, Tampa, FL 33607
T 813.591.4545 | M 609.240.8825
www.barrandbarr.com